

Scope of Work for Obtaining Statutory Approvals

1. Objective: -

Vedanta Limited has been declared as successful bidder for Radhikapur West Coal block located in Talchar Coal Field at Angul, Odisha. The mine was earlier allotted to consortium of Rungta Steel+ OCL+ Ocean Ispat but was cancelled later. Prior allottee has done some initial work and submitted EC/FC application but wasn't approved.

Vedanta is intending to appoint a business partner who can work with Vedanta for obtaining all statutory approvals till mine opening. The brief scope of work is as mentioned below

2. Scope of work

- A. Working on the mining lease right from submission of application to Grant of Mining Lease (from state level and execution at district level along with associated work).
- B. Preparation, submission and approval of R&R plan.
- C. Obtaining environment clearance
 - a) Preparation of Pre-Feasibility Report & Filling of Form 1
 - b) Application to MoEF for Terms of Reference (TOR)
 - c) Presentation to MoEF for TOR
 - d) Obtaining TOR from MoEF
 - e) Conducting EIA/EMP Studies
 - f) Application for Public Hearing at Orissa State Pollution Control Board (OSPCB)
 - g) Notification of Public Hearing
 - h) Conducting Public Hearing
 - i) Obtaining Public Hearing Report from OSPCB
 - j) Submission of EIA report along with public hearing report to MoEF
 - k) Presentation at MoEF
 - l) Obtaining clearance from MoEF
- D. Forest clearance including FC-1, FC-2 and physical hand over of the same for operation.
- E. Approval for using surface right over Government land
- F. Approach Road to Mine entry and mine infrastructure.(Permission/NOC)

- G. Permission from controller of explosive for magazine and construction of the magazine. Including obtaining explosive license
- H. Permission for electricity uses and erection of 11/33 KVA double circuit OHT line from nearest MPEB substation to our mine site.
- I. Establishment of electrical sub-station at our premises.
- J. Approval for use of Ground Water, and Nalla/River Diversion.
- K. Mine Opening permission from coal controller.
- L. Obtaining CTE/CTO and mine opening permission.

3. Bidder's Obligation

- A. Successful bidder is responsible for preparing required documents, advocacy with Government officials at various level such as Gram, District, State and Central.
- B. Obtaining all in between stage approvals.
- C. Bidder to obtain all the approvals required for commencement of production but not limited to mentioned above.

4. Time Lines:- Vedanta intend to start the production with in 2-3 years from signing of CMDP agreement, bidders are required to provide the best suitable timeline to achieve this.

5. Required Documents:- Bidders to make short presentation to Vedanta management and share the past credential for similar work.