Svedanta

PREQUALIFICATION FOR DYKE HEIGHT RAISING IN PWL

The Vendor must provide below documents for pre-qualification:-

Annual Turn Over of more than five crores

Last three years P/L Statement/Balance Sheet/audited annual report.
Number of Years in Business,

ISO and Other Necessary Certifications

Top 5 Clients Details.

At least 5 years of experience of similar type of job.

VVVYVVY

Scope of work: As per below attached BOQ

Interested parties can submit their competitive offer within 07 days from the date of publication as per
the EOI document at the e-mail address given below:

Eoiresponses@vedanta.co.in




BOQ FOR 3M DYKE HEIGHT RAISING IN PROCESS WATER LAKE

SL NO.

ITEM

DESCRIPTION

UNIT

QUANTITY

UNIT RATE
(In Rs.)

AMOUNT

REMARKS

Stripping

Stripping the ground up to 200mm thick with clearing of jungle,
trees, removal of roots, shoring, strutting, dewatering,
drainage, desilting, bailing out water and including placing
neatly,disposing off the excavated stuff as directed with all lifts
as per drgs,and leads as per preamble,complete in all soils.

Sgm

153900

Area Stripping in d/s

Earrth Filling

Earth in excavation below ground level for all kinds of works in
all types of soil except hard rock as classified in specification
for a depth upto 5m including removal of vegetation,shrubs
and debris, cutting and dressing of sides in slopes,levelling,
grading and ramming of bottoms,dewatering of accumulated
water from any source and keeping the surface dry for
subsequent works and filling the excavated earth keeping in
view the site requirement and to be consulted by EIC.The filling
should be as per requrement and be properly conmpacted for
better subgrade and tested by EIC (Lead Max 3km)

62800

Earth filling for dyke outer core lead up to
3km

Ash Filling

Ash in excavation from ash pond for a depth upto 5m including
removal of vegetation,shrubs and debris, cutting and dressing
of sides in slopes,levelling, grading and ramming of
bottoms,dewatering of accumulated water from any source
and keeping the surface dry for subsequent works and filling
the excavated earth keeping in view the site requirement and
to be consulted by EIC.The filing should be as per requrement
and be properly conmpacted for better subgrade and tested by
EIC (Lead Max7km)

410000

Ash filling for dyke inner core lead up to
7Km from ash pond

Toe
Drain/Trench
Excavation

Excavation for toe drain & appartenant works including
cleaning of jungle, trees removal of roots shoring, strutting,
dewatering, drainage,desilting,bailing out water and including
placing neatly,disposing off the excavated stuff as directed
with all lifts as per drgs,and leads as per preamble, complete in
all soils and boulders not exceeding 0.15 cum in. volume
excluding hard rock as per specifications.

11150

Toe drain excavation & trench on dyke top
for anchoring HDPE liner

Providing and laying of Base filter with 200 mm thk. Graded
sand filter and 400mm thk. (20 mm down size) C.A and
200mm thk. Graded sand filter below the bund towards toe
drain as per drawings, preamble specifications and directions
of Engineer-in-charae

Sand

Sand filter

23050

For Filter Laver & existing toe drain

o |

Aggregate

20 mm down size C.A

10800

For Filter Layer

Metals

40-60mm Size CA

7750

For Filter Layer & existing toe drain

Boulder Packing

Providing and laying stone pitching (above compacted soil)/
rock fill on the slope of dam down stream or elsewhere to the
required thickness as per drawings, specifications with all
leads and lifts as specified in the preamble of BOQ and as per
direction of engineer in-charge.

30550

For Filter Layer

Turfing

Providing and laying of turfing with pad/doob grass on down
stream and for (6.71mts.along slope) of peripheral bund on
upstream as per drawings, preamble specifications and
directions of Engineer-in-Charge.

Sgm

59000

In d/s slope area

WBM

WBM in two layer, each layer should be compacted to a
thicknes of 75 mm,the binding material used in the WBM
should be crosser dust.It should be made upto standard as
instructed by EIC.(The aggr. Used should be composition of 40
mm dn. Aggr. And 90 mm dn. Agar.)

1400

On dyke top

HDPE Supply &
Installation

Supply & Installation of 1.5mm thick double side textured
HDPE Membrane of all materials and components,
manufacture, packing, forwarding, transportation up to site,
customs clearance, handling completed the job as per
direction of EIC

Sgm

26100

u/s slope HDPE liner

Filling on HDPE

Excavation in borrow pits including sorting of isolated boulders
and pebbles, dozing, breaking clods, transportation of
homogeneous material to dam site and formation of
compacted fill over HDPE of 500mm thick including watering
and compaction to the required density and dressing complete
as per detailed specifications with all leads and lifts.

11950

Soil filling on HDPE liner

10

Perforated
HDPE Pipe
Supply &
Installation

Supply & Installation of 315mm dia PE 100 PN16 Perforated
HDPE Pipe(SDR11) of all materials and components,
manufacture, packing, forwarding, transportation up to site,
customs clearance, handling completed the job as per
direction of EIC

RM

2500

In existing toe drain

11

Solid HDPE Pipe
Supply &
Installation

Supply & Installation of 450mm PE PN16 Solid HDPE Pipe of
all materials and components, manufacture, packing,
forwarding, transportation up to site, customs clearance,
handling completed the job as per direction of EIC

RM

60

Below approch Road




Supply & Installation of 450mm PE PN16 Perforated HDPE
Perforated . X .
. Pipe of all materials and components, manufacture, packing,
HDPE Pipe . . X
12 Supply & forwarding, transportation up to site, customs clearance,| RM 160 Below approch Road
Installation handling completed the job as per direction of EIC
. Supply & Installation of 400g/M2 non woven Geotextile of all
Geotextile materials and components, manufacture, packing, forwardin
13 Supply & . p ",y P 9. ng, Sgm 950 For SS building side Embankment
Installation transportation up to site, customs clearance, handling
completed the iob as per direction of EIC
Supply & Installation of 250mm dia HDPE Pipe ISO S5
HDPE Pipe Ratingof all materials and components, manufacture, packing,
14 Supply & forwarding, transportation up to site, customs clearance,| RM 250 For catchment pit
Installation handling completed the job as per direction of EIC
Supply & Installation of GEOGRID OF ULTIMATE TENSILE
STRENGHT 114 kN/m (TENSAR UNIAXIAL GEOGRID
Geogrid Supply UX1500 OR EQUIVALENT) PLACED AT 0.5 m CENTERS.of
15 & Installation |2l materials and components, manufacture, packing,| Sam | 20000 For SS building side Embankment
forwarding, transportation up to site, customs clearance,
handling completed the job as per direction of EIC
Providing and laying of reinforced cement concrete M25
grade(1:1:2) proportion using 20mm downgraded aggregates
16 RCC of specified dimension for high mast light foundation in the m® 650 For catchment pit Concrete
dyke at all heights at all levels as per the spcification for
concrete apron & instruction of EIC
Providing & fixing of 100mm diameter 1m high pipe bollards at
. 3m spacing and 12.55mm diameter steel cable through
Pipe Bollard bollards including material, fabrication, erection,labor cost
e Supply_& loading and unloading, 2 layer redoxide coat with aproved RM 1700 On dyke top for safety
Installation ; : -
color as per design & drawing, completed the jobs as per
direction of EIC
Excavation of earth up to 3mt depth for pedestal/Column/any
Excavation for Structure foundation and dressing the bottom for PCC and
18 - |refill the earth after completion of RCC work and compact the m® 4150 For catchment pit
catchment pit :
earth properly and leveling the excess earth and complete the
work as per direction of EIC
Providing & fixing of Wire Mesh(150 x 150)mm dia steel mesh
19 Wire Mesh including material,labor cost, loading and unloading, completed| Sgm 3250 For catchment pit concreting
the jobs as per direction of EIC
Supply & laying of 1mt dia Hume Pipe having the proper
20 Hume Pipe certificate |nc_|u_d|n_g Io_adlng, unlaodlng,transpprtatlon with RM 50 Toe drain to Catchment pit conection
proper colar joint in site and complete all the job as per
drawing & direction of EIC
Providing and laying of granualr fill in the geotextile of size 40-
21 Granular 60mm preamble specifications and directions of Engineer-in- m® 10000 For SS building side Embankment
charge
Providing and laying of precast concrete block of octangle size
22 Concrete Block |of 75mm thick size preamble specifications and directions of Sgm 900 For SS building side Embankment
Engineer-in-charge
Piezometer & Supply and_ |nstalle_1t|0n of p|ezpmete_r |nc!ud|ng o
transportation,shfting of material to site with any machinaries .
23 Survey - A Nos. 6 Instrumentation on dyke top
and labour cost, including of all the taxses complete the work
Monument . X
as per instruction of EIC

TOTAL AMOUNT

GST @ 18%

Total Amount Including GST
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