Svedanta

PREQUALIFICATION FOR DRAINAGE

The Vendor must provide below documents for pre-qualification:-

Annual Turn Over of more than five crores

Last three years P/L Statement/Balance Sheet/audited annual report.
Number of Years in Business,

ISO and Other Necessary Certifications

Top 5 Clients Details.

At least 5 years of experience of similar type of job.
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Scope of work: Drainage system repair/upgradation-BOQ & SOW as attached Below

Interested parties can submit their competitive offer within 07 days from the date of publication as per
the EOI document at the e-mail address given below:

Eoiresponses@vedanta.co.in




BOQ FOR INPLANT DRAINAGE SYSTEM

SL No.

Item

Description

Unit

Quanity

Excavation for
Foundation

Excavation of earth maximum up to 2.0 mt depth for Retain Wall
foundation and dressing the bottom for sa PCC and refill the earth after
completion of masonary work and compact the earth properly and
leveling the excess earth and complete the work as per direction of EIC

Cum.

5500

Dismantle

Dismantling pcc or RCC up to M25 grade concrete by breaker or any
other heavy machinaries with either pointing or plaster including
removing and transporting, unloading and spreading the debris as
directed by EIC

Cum.

250

PCC

Supplying and laying of plain cement concrete using 1:4:8
proportion using 40mm downgrade aggregate of specified
thickness(as per drawing) which includes leveling the top surface
and necessary shuttering required for the concreting and curing
and complete the work as per direction of EIC.

Cum.

250

RCC M25

Providing and laying of reinforced cement concrete M25
grade(1:1:2) proportion using 20mm downgraded aggregates of
specified dimension for retaining wall foundation in the all heights
at all levels as per the spcification and drawing provided,
complete the work as per instruction of EIC

Cum.

1200

Shuttering

P & F centering & shuttering with steel shuttering plates or
plyboard with all tools, tackles, labours etc. complete in all
respect as per direction of EIC.

Sgm

6000

Reinforcement

Supllying,cutting and bending the reinforcement steel of required
did. As per the drawing and fixing the reinforcement as per
thedrawing which is also includes chairs and supply of binding
wire required for the binding and complete the work as per
direction of EIC.

Kg

80000

Hume Pipe

Supply & laying of 1000mm dia Hume Pipe having the proper
certificate including loading, unlaoding , transportation with proper|
colar joint in site and complete all the job as per drawing &
direction of EIC

RM

15

10

Boulder Masonry

Providing and laying stone masonry as per the drawing and
requirement of site and joint to be filled with C.M. 1:6 and provide
4' pvc pipe for the weep holes 1nos @ 1 sgm area which includes
transportation of material with all leads and lifts and dressing of
the solpes if required and complete as per specification and
drawings, finished as per directions of Engineer-in-Charge

Cum.

30




SCOPE OF WORK FOR RCC DRAIN IN INSIDE PLANT

1.0 Objective
Smooth flow of water in time of monsoon

2.0 Scope Of Work:
21  Iechnical Requirement:

1. Visiting of site, collection of existing data, understand the present condition,
technical discussion with site in charge.

2. Understand the details of BOQ submission and work to be executed for smooth
flow of water & also water management system during the monsoon.

3. Details of material availability at site for civil work construction with lead to
construction site.

4. Details of material use at site with site availability, like sand, aggregates, steel with lead
to construction site.

5. Detail study of detail design and drawing provided.

6. All work to be carried out as per designed drawing and technical specification. Any
deviation should be mutually discussed and finalized.

7. Preparation of micro schedule mention the detail note for the phase wise
construction of retain wall and embankment.

8. Manpower engage at site as per the project requirement.

9. Preparation of all the benchmarks as reference point before commencement of
project work.

10. Submission of detail BOQ and technical specification for the work as per the
drawing.

11. Approach road to be prepared to for material movement in vendor scope only.

2.2 Quality:
1. Preparation of detail working procedure with QAP, quality of material to be used
for the construction & mention the IS code to followed for the design & drawing &
also required for the construction included in the scope of work.

2. The design and material specifications of all equipment and components in
scope shall confirm to latest technology and shall be suitable for the services
intended.

3. The work shall be carried out as per relevant latest Indian Standards, codes,
criteria and recommendations and in absence of latter the work shall be executed
as per best practice and to the Indian Standard Specifications as may be desired
by the Engineer.

4. Proper curing period will be ensured in RCC drain structures.
5. Party will give minimum 1 years of guarantee after completion of job.

6. Third party Consultant do the supervision of the construction activity coordination
with consultant which includes establishment of QA & QC standards before
starting of work, certification of stage wise quality.

7. Construction material to be sent to government approved laboratory for QA &
QC.
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3.0
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4.0

5.0

SAFETY ;

. Party has to follow all the safety rules and regulation as per the VL guidelines only.

Party has to maintain all the safety documents in printed format as per the requirement
of M/s VL

Party shall be solely responsible for the adequacy, stability and safety of operations on
the Site.

Preparation of Job Safety Analysis (JSA) before start of the project.

Permit to be taken from civil, mechanical, electrical & operation before start of the job
from Refinery, Power plant and expansion project team.

Material and manpower remain at site with all safety and security.
Project to be carried out in day time only, but as per request job may be carried
out at night with 100% safety and illumination and prior information to VL.

Work to be carried out along coal and alumina line, below coal & bauxite tippler
area, 100% safety to be ensure when operation.

One supervisor remain at site to ensure safety of manpower when working along
rail lines & conveyor.

Individual Task:

100Mt Boulder masonry drain below coal shed.

30Mt RCC drain along inclined conveyor in bauxite tippler area.
500Mt RCC drain from coal line dead end to coal tippler area.
1Km RCC drain in Alumina line-3.

300Mt RCC drain along engine escape line.

250Mt RCC drain along Alumina line dead end.

Deliverables:

Job to be carried out within 6months of PO place date.

Expected Outcomes:

- Smooth movement of locomotive in time of monsoon.
- Smooth operation of coal shed area.

- Smooth operation of coal tippler area.

- Smooth operation of Bauxite tippler area.



