
PREQUALIFICATION FOR DYKE HEIGHT RAISING IN PWL 

The Vendor must provide below documents for pre‐qualification:‐ 

 Annual Turn Over of more than five crores
 Last three years P/L Statement/Balance Sheet/audited annual report.

 Number of Years in Business,
 ISO and Other Necessary Certifications

 Top 5 Clients Details.

 At least 5 years of experience of similar type of job.

Scope of work: As per below attached BOQ 

Interested parties can submit their competitive offer within 07 days from the date of publication as per 
the EOI document at the e‐mail address given below: 

Eoiresponses@vedanta.co.in 



SL NO. ITEM DESCRIPTION UNIT QUANTITY  UNIT  RATE       
(In Rs.) AMOUNT REMARKS

1 Stripping

Stripping the ground up to 200mm thick with clearing of jungle, 
trees, removal of  roots, shoring, strutting, dewatering, 
drainage, desilting, bailing out water and including placing 
neatly,disposing off the excavated stuff as directed with all lifts 
as per drgs,and leads as per preamble,complete in all soils.

Sqm 153900 Area Stripping in d/s 

2 Earrth Filling

Earth in excavation below ground level for all kinds of works in 
all types of soil except hard rock as classified in specification 
for a depth upto 5m including removal of vegetation,shrubs 
and debris, cutting and dressing of sides in slopes,levelling, 
grading and ramming of bottoms,dewatering of accumulated 
water from any source and keeping the surface dry for 
subsequent works and filling the excavated earth keeping in 
view the site requirement and to be consulted by EIC.The filling 
should be as per requrement and be properly conmpacted for 
better subgrade and tested by EIC (Lead Max 3km)

m3 62800
Earth filling for dyke outer core lead up to 
3km

3 Ash Filling

Ash in excavation from ash pond for a depth upto 5m including 
removal of vegetation,shrubs and debris, cutting and dressing 
of sides in slopes,levelling, grading and ramming of 
bottoms,dewatering of accumulated water from any source 
and keeping the surface dry for subsequent works and filling 
the excavated earth keeping in view the site requirement and 
to be consulted by EIC.The filling should be as per requrement 
and be properly conmpacted for better subgrade and tested by 
EIC (Lead Max7km)

m3 410000 Ash filling for dyke inner core lead up to 
7Km from ash pond

4
Toe 

Drain/Trench 
Excavation

Excavation for toe drain & appartenant works including 
cleaning of jungle, trees removal of roots shoring, strutting, 
dewatering, drainage,desilting,bailing out water and including 
placing neatly,disposing off the excavated stuff  as directed 
with all lifts as per drgs,and leads as per preamble, complete in 
all soils and boulders not exceeding  0.15 cum in. volume 
excluding hard rock as per specifications.

m3 11150 Toe drain excavation & trench on dyke top 
for anchoring HDPE liner

5

Providing and laying of Base filter with 200 mm thk. Graded 
sand filter and 400mm thk. (20 mm down size) C.A and 
200mm thk. Graded sand filter below the bund towards toe 
drain as per drawings, preamble specifications and directions 
of Engineer-in-charge

a Sand  Sand filter m3 23050 For Filter Layer & existing toe drain
b Aggregate  20 mm down size C.A m3 10800 For Filter Layer
c Metals 40-60mm Size CA m3 7750 For Filter Layer & existing toe drain

d Boulder Packing

Providing and laying stone pitching (above compacted soil)/ 
rock fill on the slope of dam down stream or elsewhere to the 
required thickness as per drawings, specifications with all 
leads and lifts as specified in the preamble of BOQ and as per 
direction of engineer in-charge.

m3 30550 For Filter Layer

6 Turfing

Providing and laying of turfing with pad/doob grass on down 
stream and for (6.71mts.along slope) of peripheral bund on 
upstream as per drawings, preamble specifications and 
directions of Engineer-in-Charge.

Sqm 59000 In d/s slope area

7 WBM

 WBM  in two layer, each layer should be compacted to a 
thicknes of 75 mm,the binding material used in the WBM 
should be crosser dust.It should be made upto standard as 
instructed by EIC.(The aggr. Used should be composition of 40 
mm dn. Aggr. And 90 mm dn. Aggr.)

m3 1400 On dyke top

8 HDPE Supply & 
Installation

Supply & Installation of 1.5mm thick double side textured 
HDPE Membrane of all materials and components, 
manufacture, packing, forwarding, transportation up to site, 
customs clearance, handling completed the job as per 
direction of EIC

Sqm 26100 u/s slope HDPE liner

9 Filling on HDPE

Excavation in borrow pits including sorting of isolated boulders 
and pebbles, dozing, breaking clods, transportation of  
homogeneous material to dam site and formation of 
compacted  fill over HDPE of 500mm thick  including watering 
and compaction to the required density and dressing complete 
as per detailed specifications with all leads and lifts.

m3 11950 Soil filling on HDPE liner

10

 Perforated 
HDPE Pipe 
Supply & 

Installation

Supply & Installation of 315mm dia PE 100 PN16 Perforated
HDPE Pipe(SDR11) of all materials and components,
manufacture, packing, forwarding, transportation up to site,
customs clearance, handling completed the job as per
direction of EIC

RM 2500 In existing toe drain

11
Solid HDPE Pipe 

Supply & 
Installation

Supply & Installation of 450mm PE PN16 Solid HDPE Pipe of
all materials and components, manufacture, packing,
forwarding, transportation up to site, customs clearance,
handling completed the job as per direction of EIC

RM 60 Below approch Road

BOQ FOR 3M DYKE HEIGHT RAISING IN PROCESS WATER LAKE



12

Perforated 
HDPE Pipe 
Supply & 

Installation

Supply & Installation of 450mm PE PN16 Perforated HDPE
Pipe of all materials and components, manufacture, packing,
forwarding, transportation up to site, customs clearance,
handling completed the job as per direction of EIC

RM 160 Below approch Road

13
Geotextile 
Supply & 

Installation

Supply & Installation of 400g/M2 non woven Geotextile of all
materials and components, manufacture, packing, forwarding,
transportation up to site, customs clearance, handling
completed the job as per direction of EIC

Sqm 950 For SS building side Embankment

14
HDPE Pipe 
Supply & 

Installation

Supply & Installation of 250mm dia HDPE Pipe ISO S5
Ratingof all materials and components, manufacture, packing,
forwarding, transportation up to site, customs clearance,
handling completed the job as per direction of EIC

RM 250 For catchment pit

15 Geogrid Supply 
& Installation

Supply & Installation of GEOGRID OF ULTIMATE TENSILE
STRENGHT 114 kN/m (TENSAR UNIAXIAL GEOGRID
UX1500 OR EQUIVALENT) PLACED AT 0.5 m CENTERS.of
all materials and components, manufacture, packing,
forwarding, transportation up to site, customs clearance,
handling completed the job as per direction of EIC

Sqm 20000 For SS building side Embankment

16 RCC

Providing and laying of reinforced cement concrete M25 
grade(1:1:2) proportion using 20mm downgraded aggregates 
of specified dimension for high mast light foundation in the 
dyke at all heights at all levels as per the spcification  for 
concrete apron & instruction of EIC

m3 650 For catchment pit Concrete

17
Pipe  Bollard 

Supply & 
Installation

Providing & fixing of 100mm diameter 1m high pipe bollards at 
3m spacing and 12.55mm diameter steel cable through 
bollards including material, fabrication, erection,labor cost, 
loading and unloading, 2 layer redoxide coat with aproved 
color as per design & drawing, completed the jobs as per 
direction of EIC

RM 1700 On dyke top for safety

18 Excavation for 
catchment pit

Excavation of earth up to 3mt depth for pedestal/Column/any 
Structure foundation and dressing the bottom for PCC and 
refill the earth after completion of RCC work and compact the 
earth properly and leveling the excess earth and complete the 
work as per direction of EIC 

m3 4150 For catchment pit

19 Wire Mesh
Providing & fixing of Wire Mesh(150 x 150)mm dia steel mesh 
including material,labor cost, loading and unloading, completed 
the jobs as per direction of EIC

Sqm 3250 For catchment pit concreting

20 Hume Pipe

Supply & laying of 1mt dia Hume Pipe having the proper 
certificate including loading, unlaoding,transportation with 
proper colar joint in site and complete all the job as per 
drawing & direction of EIC

RM 50 Toe drain to Catchment pit conection

21 Granular 
Providing and laying of granualr fill in the geotextile of size 40-
60mm preamble specifications and directions of Engineer-in-
charge

m3 10000 For SS building side Embankment

22 Concrete Block
Providing and laying of precast concrete block of octangle size 
of 75mm thick size preamble specifications and directions of 
Engineer-in-charge

Sqm 900 For SS building side Embankment

23
Piezometer & 

Survey 
Monument

Supply and installation of piezometer including 
transportation,shfting of material to site with any machinaries 
and labour cost, including of all the taxses complete the work 
as per instruction of EIC

Nos. 6 Instrumentation on dyke top

TOTAL AMOUNT
GST @ 18%

Total Amount Including GST
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