Svedanta

PREQUALIFICATION FOR CAUSTIC POND DYKE INCREASE

The Vendor must provide below documents for pre-qualification:-

Annual Turn Over of more than five crores

Last three years P/L Statement/Balance Sheet/audited annual report.
Number of Years in Business,

ISO and Other Necessary Certifications

Top 5 Clients Details.

At least 5 years of experience of similar type of job.
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Scope of work: As per attached BOQ ,SOW & Drawing

Interested parties can submit their competitive offer within 07 days from the date of publication as per
the EOI document at the e-mail address given below:

Eoiresponses@vedanta.co.in




SCOPE OF WORK FOR HEIGHT RAISING OF THE CAUSTIC POND

1.0

2.0
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11.

12.

2.2

Objective
Volume Enhancement of caustic pond.

Scope Of Work:
Technical Requi )

. Visiting of site, collection of existing data, understand the present condition,

availability of land etc. as per requirement.

Understand the details of existing operation & also water management system
during the monsoon.

Details of filling material availability at site like utilization of ash and soil for the
dyke construction with lead to construction site.

Details of filter material use at site with site availability, like sand, aggregates &
boulder with lead to construction site.

Geosynthtic material use in embankment construction supply & installation at site
may be carried out through third party.

Detail study of detail design and drawing provided by M/s IIT, BBSR.

Preparation of micro schedule mention the detail note for the phase wise
Construction of the dyke.

Use of the construction materials as per the IS standard.
Manpower engage at site as per the project requirement.

. Preparation of all the benchmarks as reference point before commencement of

project work.

Permit to be taken from mechanical, electrical & operation before start of the
project.

Submission of detail BOQ and technical specification for the work as per the
drawing.

Preparation of detail working procedure with QAP, quality of material to be used

for the construction & mention the IS code to followed for the design & drawing &
also required for the construction included in the scope of work.

The design and material specifications of all equipment and components in
scope shall confirm to latest technology and shall be suitable for the services
intended.

The work shall be carried out as per relevant latest Indian Standards, codes,
criteria and recommendations and in absence of latter the work shall be executed
as per best practice and to the Indian Standard Specifications as may be desired
by the Engineer.

Proper curing period will be ensured in brick masonry work.
Party will give minimum 1 years of guarantee after completion of job.

Third party Consultant do the supervision of the construction activity coordination
with consultant which includes establishment of QA & QC standards before
starting of work, certification of stage wise quality.
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3.0

2R

4.0

5.0

Construction material to be sent to government approved laboratory for QA &
QC.

SAFETY :

. Party has to follow all the safety rules and regulation as per the VL guidelines only.

Party has to maintain all the safety documents in printed format as per the requirement
of M/s VL

Party shall be solely responsible for the adequacy, stability and safety of operations on
the Site.

Preparation of Job Safety Analysis (JSA) before start of the project.
Permit to be taken from civil, mechanical, electrical & operation before start of the job
from Refinery, Power plant and expansion project team.

Material and manpower remain at site with all safety and security.
Project to be carried out in day time only, but as per request job may be carried
out at night with 100% safety and illumination and prior information to VL.

Individual Task:

Bush Cutting & stripping.

Base preparation for dyke.

Sail filling for dyke construction.
Dismantle of existing kerb wall & PCC
LDPE liner laying in d/s slope.

IPS flooring on LDPE.

Deliverables:

Job to be carried out within 4months of PO place date.

Expected Outcomes:

Volume enhancement up to 1 lakh cum.
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BOQ FOR DYKE HEIGHT RAISE OF CAUSTIC POND

Sl. No.

Item

Item Description

Unit

Quantity

Length-900M

Stripping

Stripping the ground up to 200mm thick with clearing of
jungle, trees, removal of roots, shoring, strutting,
dewatering, drainage, desilting, bailing out water and
including placing neatly,disposing off the excavated stuff as
directed with all lifts as per drgs,and leads as per
preamble,complete in all soils.

Cum

18000

Dismental

Dismantling Brick Masonry, PCC or Stone Masonary Work of
walls, partition walls, parapets etc. made with cement mortar
from 1:4 and 1:6 proportion covered with either pointing or
plaster including removing and transporting, unloading and
spreading the debris as directed by Engi

Cum

135

Excavation &
Filling

Earth or mud in excavation below ground level for all kinds of
works in all types of soil except hard rock as classified in
specification for a depth upto 5m including removal of
vegetation,shrubs and debris, cutting and dressing of sides
in slopes,levelling, grading and ramming of
bottoms,dewatering of accumulated water from any source
and keeping the surface dry for subsequent works and filling
the excavated earth keeping in view the site requirement and
to be consulted by EIC.The filling should be as per
requrement and be properly conmpacted for better subgrade
and tested by EIC (Lead Max 3km)

Sgm

30000

PCC

Supplying and laying of plain cement concrete using 1:4:8
proportion using 40mm downgrade aggregate of specified
thickness(as per drawing) which includes leveling the top
surface and necessary shuttering required for the concreting
and curing and complete the work as per direction of EIC.

Cum

480

RCC

Providing and laying of reinforced cement concrete M20
grade(1:1.5:3) proportion using 20mm downgraded
aggregates of specified dimension for RCC Structures at all
heights at all levels as per the spcification for concrete apron
& instruction of EIC (Cube test on 3rd days & 28days from
date of pouring of concrete)

Cum

90

Shuttering

Providing and fixing adequate centering and leak-proof, form
work/ shuttering for concreting to required shape, size, level
at any depth and height as per drawing and specifications
including staging, access and working platforms, strutting,
bracing for Plain form work for Substructure/ Curved form
work for Substructure/ Plain form work for Superstructure/
Curved form work for Superstructure

Sgm

1000

Steel

Supllying,cutting and bending the reinforcement steel of
required did. As per the drawing and fixing the reinforcement
as per thedrawing which is also includes chairs and supply of
binding wire required for the binding and complete the work
as per direction of EIC.

Kg

5400




LDPE Liner

Procurement and Instalation of 250 micron LDPE all material &
component, manufacture, packing, forward, transportation up to
site, handling & instal at the bottom in between PCC & RCC in toe
drain.

Sgm

7300

IPS Flooring

Providing and laying of IPS Flooring using 20mm
downgraded aggregates of specified dimension for flooring
on existing masonary drain with grouting in existing boulder
masonary that as per the spcification for concrete apron &
instruction of EIC

Cum

320

10

WBM

Providing, laying, spreading and compacting graded stone
aggregate (Grade - Il, 40mm to 60mm size). Laying the
metal in uniform layer, spreading of moorum above it,
watering and compaction with power vibratory roller to
achieve desired density in proper grade, camber or super
elevation including cost of material with all lead & lift,
transportation, providing light barriers, danger signals,
incidental charges, all texes & royalityfor construction of
WBM layer complete 75mm thick as directed by the
Engineer-in-charge to his entire satisfaction

Cum

510

11

Turfing

Providing and laying of turfing with pad/doob grass on down
stream and for (9mts.along slope) of peripheral bund on
upstream as per drawings, preamble specifications and
directions of Engineer-in-Charge.

Sgm

6500




CS DRAWING FOR CAUSTIC POND HEIGHT RAISE
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